Revival Architecture
P.O. Box 400, Scott, AR 72142
(501) 951-3316

ADDENDUM NO. 2 (RE-BID)
SECTION 0091 13

TO:  DRAWINGS and SPECIFICATIONS

FOR: ASU Grain Bin

May 8, 2024

This Addendum forms a part of the Contract Documents and modifies or interprets the Project Manual
and Drawings, as noted below.

GENERAL:

1. Attached is the sign-in sheet from the non-mandatory pre-bid meeting held on 5/7/24 at 2pm at
the jobsite.

2. It was incorrectly stated at the pre-bid that any work necessary on the existing grain bin relative
to bracing/adding steel channels to accommodate cutting and new openings had to be in the base
bid. Reference Addendum #1. The statement regarding this work scope will remain as described
in Addendum #1.

SPECIFICATIONS:

1. REPLACE Section 00 40 00 Bid Form with the revised Bid Form attached. Note:
a. Substantial Completion changed to 330 days.
b. Liquidated Damages changed to $50/ calendar day.
c. There will be no prevailing wages on this project.

DRAWINGS:

1. INSERT Topographic site survey by Ridge Surveying & Consulting, PLLC dated 11/28/23.
2. Sheet AS-1.1: REPLACE sheet with new attached.

ATTACHMENTS: Topographic Site Survey dated 11/28/23 (one page); Sheet AS-1.1 dated 5/8/24
(one page); Section 00 40 00 Bid Form (4 pages); Pre-Bid -Sign-In Sheet (one page)

END OF ADDENDUM NO. 2 (RE-BID)
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Southern Tenant Farmers Museum Grain Bin Restoration
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BID FORM
Section 00 40 00

Bid Time: 2:00pm

Bid Date: May 21, 2024

Location: Office of Planning Design & Construction
2713 Pawnee
Jonesboro, AR 72401

BID FROM:

BID TO: Arkansas State University Jonesboro

PROJECT: Southern Tenant Farmers Museum Grain Bin Restoration

Gentlemen:

L.

Having carefully examined the Contract Documents for this project, as well as the premises and
all conditions affecting the proposed construction, the undersigned proposes to provide all
labor, materials, services, and equipment necessary for, or incidental to, the construction of the
project in accordance with the Contract Documents within the time set forth, for the lump sum
base bid of:

Dollar Amount Is To Be Shown Numerically

Allowances: Allowances described in Section 01 21 00 are included in the Bid Price.
Deductive Alternates: Deductive Alternates described in Section 01 23 00 as follows:

1. Deductive Alternate #1 (South Addition to Grain Bin)
Deduct from the base bid.

2. Deductive Alternate #2 (Decorative Canopy)
Deduct from the base bid.

Ark. Code Ann.§ 22-9-212 requires the contractor to indicate on this bid form the cost of
Trenching Safety Systems. FAILURE TO SHOW THIS COST WILL INVALIDATE THE
BID. (NOTE THIS COST SHALL BE INCLUDED IN THE ABOVE BASE BID)

Dollar Amount Is To Be Shown Numerically.

Completion Date: Bidder agrees that the work will be substantially complete and ready for
final payment in accordance with the Contract Documents within three hundred and thirty (330)
calendar days.



The undersigned, in compliance with the Contract Documents for the construction of the above
named project, does hereby declare:

a.

b.

That the undersigned understands that the State reserves the right to reject any and all bids

and to waive any informality.

That if awarded the Contract, the undersigned will enter into an Agreement, on a form
identical to the form included in the Contract Documents and execute required
performance and payment bonds within 5 days after receipt of the Intent to Award, will
commence work upon receipt of the date of the Notice to Proceed, and will complete the
Contract fully
Within 330 calendar days. Should the undersigned fail to fully complete the work within
the above stated time, he shall pay the Owner as fixed, agreed and liquidated damages and
not as a penalty, the sum of $50 dollars for each calendar day of delay until the work is
completed or accepted.

The undersigned further agrees that the bid security payable to Owner and accompanying
this proposal shall become the property of the Owner as liquidated damages if the
undersigned fails to execute the Contract or to deliver the required bonds to the Owner
within 30 days from receipt of the Intent to Award as these acts constitute a breach of the
Contractor’s duties.

That this bid may not be withdrawn for a period of 60 days after the bid opening.

The undersigned understands that the Owner's intent is to construct all facilities proposed

within the limits established by the funds appropriated for the project.

The names of subcontractors and the nature of the work to be performed by each one have

been included on the Bid Form.

Bids submitted by a “Joint Venture/Joint Adventure” shall be signed by representatives of

each component part of the Joint Venture. The licenses of each component part of the Joint

Venture shall also be listed in the bid submittal. Therefore, joint venture bidders shall

indicate at least two (2) signatures and two (2) licenses numbers on the Bid Form.

Exception: Joint Ventures who have been properly licensed with the Arkansas Contractors

Licensing Board as a “Joint Venture” need only to indicate the joint venture license number

on the Bid Form. Joint Venture Bidders shall indicate at least two (2) signatures on the bid

form even if they are licensed as a joint venture.

7. The following documents are attached to and made a condition of this Bid.

a.

b.

Bid security.
Listing of Mechanical, Plumbing, Electrical and Roofing Subcontractors, if required.

8. The undersigned acknowledges receipt of and inclusion as a part of the Contract Documents

the following addenda:

No. Dated
No. Dated
No. Dated
No. Dated




9. LISTING OF MECHANICAL, PLUMBING, ELECTRICAL AND ROOFING
SUBCONTRACTORS

ALL MECHANICAL, PLUMBING, ELECTRICAL AND ROOFING
SUBCONTRACTORS SHALL BE LISTED REGARDLESS OF QUALIFICATIONS,
LICENSURES OR WORK AMOUNT. BIDDERS SHOULD CONSULT THE PROJECT
MANUAL ON HOW TO FILL OUT THIS FORM. FAILURE TO NAME THE
SUBCONTRACTOR IN THE SPACE PROVIDED SHALL CAUSE THE BID TO BE
DECLARED NON-RESPONSIVE AND THE BID WILL NOT RECEIVE
CONSIDERATION.

DUE TO SPECIAL NATURE OF THIS PROJECT, PLEASE ALSO LIST THE NAME OF
THE GRAIN BIN COMPANY SUBCONTRACTOR.

MECHANICAL:
ARKANSAS LICENSE NUMBER:
Is the amount of work $20,000.00 or over: Yes  No

PLUMBING:
ARKANSAS LICENSE NUMBER:
Is the amount of work $20,000.00 or over: Yes No

ELECTRICAL:
ARKANSAS LICENSE NUMBER:
Is the amount of work $20,000.00 or over: Yes  No

ROOFING AND SHEETMETAL:
ARKANSAS LICENSE NUMBER:
Is the amount of work $20,000.00 or over: Yes  No

Respectfully Submitted:

Name of Bidder (Typed or Printed)

Address

BY:  (Signature and Title)

Contractor’s (Joint Venture) License Number(s)



or Contractors License Number

Telephone Number Fax Number

Federal ID Number or SSN#

Date of Bid

END OF SECTION
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SURVEYOR'S NOTES:

1. SURVEYOR HAS MADE NO INVESTIGATION OR INDEPENDENT SEARCH FOR EASEMENTS OF RECORD OR ANY OTHER FACTS WHICH AN ACCURATE
TITLE SEARCH MAY DISCLOSE.

2. SURVEY IS ONLY VALID IF THE PRINT HAS ORIGINAL SEAL AND SIGNATURE OF THE SURVEYOR PRESENT.

3. BASIS OF BEARINGS: ARKANSAS STATE PLANE GRID NORTH (0301).

4, VERTICAL DATUM: NAVD 88.

5. POINSETT COUNTY PARCEL NO.: 444-00090-0000 & 444-00091-0000.

6. THE SUBJECT PROPERTY IS LOCATED WITHIN THE CORPORATE LIMITS OF THE CITY OF TYRONZA.

7. THE FOLLOWING DOCUMENTS WERE USED TO COMPLETE THIS SURVEY:

o RECORD REPLAT, OLIVER DAVIS ADDITION TO THE CITY OF TYRONZA, DATED MAY 06, 1911.
o BOUNDARY SURVEY, BY TERRY G. BARE, P.S. 1048, DATED AUGUST 19, 1998.

o BOUNDARY SURVEY, BY JAMES W. WAGES, P.S. 1393, DATED DECEMBER 08, 2010.

o WARRANTY DEED, POINSETT COUNTY DOCUMENT NO. 2023R-01803, DATED JUNE 28, 2023.

8. THE SUBJECT PROPERTY LIES WITHIN THE SPECIAL FLOOD HAZARD ZONE "X SHADED, AS SHOWN ON FEMA FLOOD INSURANCE RATE MAP:
PANEL NO. 05111C0525D, EFFECTIVE DATE FEBRUARY 04, 2011. THIS ENTIRE PANEL LISTED IS BEING PROTECTED FROM THE
1-PERCENT-ANNUAL-CHANCE OR GREATER FLOOD HAZARD BY THE MISSISSIPPI RIVER LEVEE SYSTEM. OVERTOPPING OR FAILURE OF ANY
LEVEE SYSTEM IS POSSIBLE. FOR ADDITIONAL INFORMATION, PARTIES SHOULD VISIT THE FEMA WEBSITE.

9. THE UTILITIES SHOWN HAVE BEEN LOCATED BY FIELD MEASUREMENTS DURING THE COURSE OF THIS SURVEY AND EXISTING UTILITY MAPS.
RIDGE SURVEYING & CONSULTING, PLLC. MAKE NO WARRANTY TO THE EXACT LOCATION OF THE UTILITIES SHOWN OR NOT SHOWN ON THIS
DRAWING. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR OR OWNER TO VERIFY ANY AND ALL PRIOR TO ANY CONSTRUCTION.

10. FIELD WORK WAS COMPLETED ON NOVEMBER 27, 2023.

ARKANSAS STATE UNIVERSITY

TOPOGRAPHIC SURVEY
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ALL OF LOT 1 AND A PART OF LOT 2 OF BLOCK 1 OF OLIVER DAVIS ADDITION TO THE CITY OF TYRONZA, POINSETT COUNTY, ARKANSAS, BEING MORE -
PARTICULARLY DESCRIBED AS FOLLOWS: wwilng,,
¢ QLAY ,
BEGINNING AT THE NORTHEAST CORNER OF LOT 1 OF BLOCK 1 OF OLIVER DAVIS ADDITION TO THE CITY OF TYRONZA, POINSETT COUNTY, \\\‘Qv O’/,,
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ARKANSAS HIGHWAY NO. 118; THENCE NORTH 00°42'46" WEST, ALONG SAID EASTERLY RIGHT-OF-WAY LINE, 173.46 FEET TO THE SOUTHERLY | = =% ginge surveviNG & 2> =
RIGHT-OF-WAY LINE OF THE B.N.S.F. RAILWAY; THENCE SOUTH 52°33'40" EAST, ALONG SAID SOUTHERLY RIGHT-OF-WAY LINE, 152.60 FEETTOTHE | = 3 CONSULTNG PLLC. :—I=
POINT OF BEGINNING, CONTAINING 0.34 ACRES (15,159 SQ. FT.), MORE OR LESS, SUBJECT TO ALL RIGHTS-OF-WAY AND EASEMENTS OF RECORD. Zuh JOF
2%, No. 2946 <8
//// 7 ST - \\\\
i R ANS RIS

SURVEYOR'S CERTIFICATION:

I, JOSHUA J. NEELY, CERTIFY THAT THE SURVEY SHOWN HEREON WAS MADE IN ACCORDANCE WITH THE REQUIREMENTS OF "ARKANSAS STANDARDS
OF PRACTICE FOR PROPERTY BOUNDARY SURVEYS AND PLATS"; AND THAT THE ABOVE DESCRIBED TRACT WAS SURVEYED UNDER MY DIRECT
SUPERVISION.

20 0 20 40
GRAPHIC SCALE 1" = 20'

RIDGE SURVEYING & CONSULTING, PLLC.
ARKANSAS - 2946

\\\“"élsl“”lu
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JOSHUA J. NEELY - SURVEYOR
ARKANSAS - P.S. 1841

500-10N-07E-0-16-430-56-1841




I

SOUTHERN TENANT FARMERS MUSEUM
LEARN MORE AT: HTTPS://STFM.ASTATE.EDU

THIS PROJECT IS AN EXTENSION OF
THIS MUSEUM.

EXISTING ADA PARKING

ARCH. SITE PLAN

SUR|

DO NOT DAMAGE.
/ DEMO CONC. P|T & MECHANISM

QUNDING THE TRUCK SCALE TO REMAIN.

|
|

STATE HIGHWAY 118

EXISTING SCALE IS TO REMAIN

— EXISTING ASPHALT CUL DE SAC ANTICIPATED
FOR USE BY POTENTIAL SCHOOL OR TOUR BUSSES.
NO WORK TO THE SURFACE.

Y

INITS ENTIRETY. CONC. WALL

REFER TO PHOTOGRAPH THIS SHEET

N \

~
~ HIS CEL SERVICE IS SPOTTY).
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DEMO EXISTING CMU SCALE HOUSE
INITS ENTIRETY, INCLUDING

SCALE: 1/16" =I'-0"
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N
DEMO PORTION OF EXISTING
CONC.RAMP AS REQ'D FOR
SMOOTH TRANSITION TO
EXISTING GRADE. INSTALL NEW
\ CONC. SWALE BETWEEN EXISTING RAMP
& NEW RAMP/ADDITION TO DRAIN
STORM WATER AWAY

THE CITY OF TYRONZA HAS STUBBED UP CONNECTION
TO SEWER IN THIS VICINITY. CONTACT MATT HUFF WITH
ANY QUESTIONS (8670) 351-4135 (LEAVE MESSAGE AS

GENERAL NOTES

1. THIS PROJECT IS FUNDED BY A GRANT RECEIVED FROM THE ARKANSAS NATURAL & CULTURAL RESOURCES COUNCIL.
ITINVOLVES THE ADAPTIVE RE-USE OF AN ABANDONED SET OF GRAIN BINS AND OTHER STRUCTURES INTO A NEW
FACILITY SUPPLEMENTING THE EDUCATIONAL OPPORTUNITIES OF THE SOUTHERN TENANT FARMERS MUSEUM, ONE
OF SEVERAL ARKANSAS HERITAGE SITES RUN BY ARKANSAS STATE UNIVERSITY. THE PURPOSE OF THE PROJECT IS
TO ALLOW THE MUSEUM TO EXPLAIN TO VISITORS, INCLUDING SCHOOL-AGED CHILDREN, HOW THE GRAIN BIN WORKED
AS A PART OF AGRICULTURE IN THE NORTHEAST ARKANSAS ECONOMY. AS SUCH, IT WILL BE A HIGH PRIORITY FOR
THE PROJECT TO MAKE THE BUILDINGS, RAMP AND IMMEDIATE SURROUNDINGS SAFE FOR CHILDREN AND THE
PUBLIC. ITIS ALSO ANTICIPATED THAT THE NEW FACILITY CAN HAVE THE DUAL PURPOSE OF SERVING AS A VENUE
FOR PUBLIC AND PRIVATE EVENTS SUCH AS WEDDINGS, CLASS REUNIONS & OTHER GATHERINGS.

2. INGENERAL, EXISTING BUILDINGS AND SITE FEATURES ARE TO REMAIN AS THERE IS A STRONG PREFERENCE TO KEEP
THE EXISTING FEATURES AND PLACE AS "INTACT" AS POSSIBLE, AS THE DAY IT WAS ABANDONED. THUS, TAKE
PRECAUTIONS TO PRESERVE AND PROTECT EXISTING FEATURES FROM DAMAGE. OBVIOUSLY, SOME INTERVENTION
WILL BE NECESSARY IN ORDER TO MAKE THE SITE SAFE, SUCH AS NEW GUARDRAILS, REMOVAL OF LADDERS, ETC...
REFER TO ALLOWANCES.

N @' 4. CONTRACTOR MAY CONTACT THE ARCHITECT FOR A LINK GIVING ACCESS TO SITE PHOTOGRAPHS INCLUDING
W DRONE IMAGES. CONTACT AARON RUBY AT 501-951-3316 OR EMAIL AARON@REVIVALARCH.COM.

DEMO CMUBUILDING ——>
INITS ENTIRETY

N DEMO EXISTING PITINITS
. ENTIRETY INCLUDING SIDEWALLS,
MECHANISM IN GROUND.

CONC. WALL SURROUNDING SCALE
& SCALE ITSELF ARE TO REMAIN IN PLACE.
DO NOT DAMAGE DURING CONSTRUCTION.

REFER TO ALLOWANCES FOR WORK SCOPE
RELATING TO REMAINING SMALLER GRAIN BINS,
RAMP AND MISC. STRUCTURES WITHIN

THIS AREA.

EXISTING LARGE BIN TO BE REHABILITATED FOR NEW, OCCUPIED SPACE.
CONTRACTOR IS TO THOROUGHLY CLEAN AND SANITIZE THE EXISTING INTERIOR,
WHICH IS PRESENTLY FULL OF BIRD & RODENT DROPPINGS, INCLUDING WALLS,
\ CEILING, SLAB AND CONCRETE TRENCHES.

\

THE CUTTING OF NEW OPENINGS INTO THE GRAIN BIN, AS WELL AS SHORING OR OTHER PERMANENT STABLIZIATION OF THE
EXISTING GRAIN BIN AS A CONSEQUENCE OF NEW OPENINGS INVOLVES, BY DEFAULT, MEANS, METHODS, TECHNIQUES,
SEQUENCES OR PROCEDURES ABOUT WHICH THE ARCHITECT HAS NO CONTROL OVER, CHARGE OF, OR RESPONSIBLITY. THUS,

DEMO EXISTING CONC. PADS
&DUCTS ENTERING BIN. TYP.

-

GRAIN BIN COMPANY'OR INDIVIDUALTHAT CAN PROVIDE, AT A MINIMUM AND NOT NECESSARILY LIMITED TO, THE FOLLOWING

THE GENERAL CONTRAiTOR Bli DING THIS PROJECT SHALL ENGAGE, HIRE AND CONSULT WITH AN EXPERIENCED & CAPABLE
ANTICIPATED SCOPE OF WORK: A

A STRUCTURAL INVESTIGATION, MATERIALS TESTING AND ANALYSIS OF THE EXISTING LARGE GRAIN BIN, INCLUDING,
16' ALLEY AT AMINIMUM:
1. TEMPORARY REMOVAL AND REPLACEMENT OF EXISTING ROOF SECTIONS TO PERMIT INSPECTION OF ROOF
PANELS & FASTENERS. OBTAIN AYERAGE THICKNESS & CONDITION OF ROOF PANELS, SIZE AND CONDITION
OF FASTENERS.
2. INSPECTION OF THE SIDEWALL OF THE EXISTING LARGE BIN INCLUDING OBTAINING THICKNESS OF WALL

PANELS IN SIX (6) DIFFERENT LOCATIONS FROM THE SLAB TO THE EAVE. INSPECTION OF THE WELDED
SEAMS BY A CERTIFIED WELDING INSPECTOR.

ADJACENT PROPERTY NOT OWNED BY ARKANSAS STATE UNIVERSITY.
CONTRACTOR DO NOT DAMAGE OR PREVENT ACCESS TO AND AROUND THIS
BUILDING DURING COURSE OF PROJECT.

/4 3. OBTAIN CORE SAMPLE FROM THE EXISTING CONCRETE SLAB TO DETERMINE THICKNESS AND PRESENCE
—_— - — | OF ANY REINFORCEMENT, IF ANY.
1
| 4. SUBMIT RESULTS TO THE ARCHITECT ALONG WITH THE GRAIN BIN COMPANY'S STRUCTURAL ANALYSIS
AND OPINION OF FINDINGS RELATIVE TO THE LARGE GRAIN BIN'S ABILITY TO WITHSTAND WIND & SNOW
LOADS.
B. DESIGN & CONSULTATION ON THE CUTTING OF NEW LARGE OPENINGS INTO THE SIDEWALL OF THE GRAIN BIN, AS IS

NECESSARY TO ACCOMMODATE THE NEW DOORWAYS SHOWN. ASSUME SOME NEW STEEL STRUCTURE WILL BE
NECESSARY TO ALLOW FOR THESE OPENINGS W/0 COMPROMISE TO THE SHELL OF THE GRAIN BIN.

C. CUTTING/DRILLING OF MINOR HOLES INTO THE GRAIN BIN, AS MAY BE REQUIRED BY MEP TRADES.

D. CLOSING/PATCHING OF ANY UNDESIREABLE YENTS/HOLES/HATCHES THAT MIGHT ALLOW THE INTRUSION OF
INSECTS, BIRDS OR RODENTS, IN PARTICULAR ALONG THE ROOF AND WALL INTERSECTION.

HE GENERAL CONTRACTOR SHALL COORDINATE SAFE ACCESS TO ALLOW FOR THIS WORK TO TAKE PLACE.

ALL OF THE WORK LISTED ABOVE SHALL BE ASSUMED TO BE COVERED IN SECTION 01 21 OO ALLOWANCES, PARAGRAPH
3.1.A. THUS, THE GENERAL CONTRACTOR IS NOT EXPECTED TO INCLUDE IN HIS BID THIS SCOPE OF WORK.

CONTRACTOR SHALL ASSUME THAT THE STRUCTURAL TESTING AND ANALYSIS WILL REVEAL THAT THE EXISTING GRAIN BIN IS
CAPABLE OF WITHSTANDING REASONABLE WIND & SNOW LOADS, AND THAT NO MAJOR STRUCTURAL STABILIZATION WILL BE
NECESSARY AS A RESULT OF FINDINGS OF TESTING AND ANALYSIS. ITIS NOT EXPECTED THAT THE CONTRACTOR INCLUDE IN
HIS BID ANY SIGNIFICANT SCOPE WITH REGARDS TO THE EXISTING GRAIN BIN STRUCTURE, SUCH AS TOTAL ROOF
REPLACEMENT OR MAJOR SHORING OR REPLACEMENT OF MAJOR STRUCTURAL FEATURES OF THE GRAIN BIN.
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